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BARNETT PAVING & SEALING ' ‘ 97D00055008 002
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNITFPRICE AMOUNT
0001  Z22205R0AD FQ302081415200 B $63,478.75 $63,478.75

PRI: 09

CONCRETE WORK AS SPECIFIED

PROVIDE ALL NECESSARY SERVICES AND
MATERIALS TO CONSTRUCT ROAD AT MED.
RED. TO TAXIWAY C IN ACCORDANCE WITH
ATTACHED SPECIFICATIONS AND DRAWINGS
FOR PROJECT VNVP 981061A5.

CONTRACTOR MUST CONTACT

LYLE IVERSON, CE INSPECTOR, 676-
7479 AND SRA ANDERSON,
CONTRACTING, 676-5192 AT LEAST
THREE DAYS PRIOR TO THE START
OF WORK.

3 ATTACHMENTS:

1. ATCH 1TO SF FORM 1449

2. FINAL NEGOTIATED QUANTITIES
3. DRAWINGS
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ATCH 1 - SF FORM 1449

ALL WORK SHALL BE IN ACCORDANCE WITH THE SPECIFICATIONS
ASSOCIATED WITH VNVP 98106A4 AND SPECIFICATIONS OF CONTRACT
F41612-97-D0005, TASK ORDER# 5008.

PROJECT TITLE: CONSTRUCT ROADS MED. RED. TO TAXIWAY C
TASK ORDER: 5008

PERFORMANCE PERIOD: 81 CALENDAR DAYS

PROJECT START DATE: 25 JUN 98

PROJECT COMPLETION DATE: 13 SEP 98

CONTRACT AMOUNT: $63,478.75
PROJECT INSPECTOR: LYLE IVERSON
PHONE NUMBER: (940) 676-7479

CONTRACTOR MUST CONTACT PROJECT INSPECTOR AND SRA
ANDERSON, CONTRACTING, 3 DAYS BEFORE STARTING WORK ON THIS
PROJECT.
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VNVP 971061, IL.g

AINTAIN/REPAIR/CONSTRUC.

SE PAVEMENTS

BASIC CONTRACT YEAR; F41612-37-D0005

PROJECT NUMBER: 981061A5 TITLE: CONSTRUCT ROAD MED. RED. TO T/W C(W)

ITEM UNIT OF ESTIMATED
NumpER |PESCRIPTION MEASURE|  quaniTY UNITPRICE | TOTAL LINE ITEM COST
0001AA. |SURVEYING - Roadway Work CH 19.00 $90.00 $1,710.00
|
BITUMINOUS PAVEMENT SURFACE DEMOLITION (By
0014AA. |Means Other Than Cold-Milling > 3" But < 7" SY 1.00 $3.00 $3.00
Thickness) - Roadway Work
BITUMINOUS PAVEMENT SAWCUFTING (> 3"
00194A. Depthy): - Roadway Work LF 45.00 $0.98 $44.10
0024AA. |EXCAVATION: - Roadway Work CY 858.00 $3.50 $3,003.00
0023AA |PLACING FILL AND BACKFILL: - Roadway Work CY 132.00 $2.75 $363.00
0032AA. |LIME-STABILIZED SUBGRADE: - Roadway Work SY 3,381.00 $3.25 $10,988.25
0033AA. GRADED-CRUSHED-AGGREGATE BASE COURSE: - ™ 1,127.00 $23.00 $25,921.00]
Roadway Work .
0036AA. HOT-MIXED ASPHALT CEMENT (HMAC) PAVEMENT: - ™ 490.00 $37.00 $18,130.00
Roadway Work
0037AA. |[BITUMINOUS PRIME COAT: - Roadway Work SY 3,381.00 $0.40 $1,352.40]
SAWING AND SEALING JOINTS IN CONGRE’I‘E
OAOAR-" pavEmENTS (55.5-1401) - Roadway Work LF 81.00 5200 $16200
FORMING AND SEALING EXPANSION JOINTS IN
0043AA. |CONCRETE PAVEMENTS (88-8-1401): - Roadway LF 46.00 $2.00 $92.00
Work
SAWING AND SEALING DETAIL "A" IN ASPHALT
0058AA. PAVEMENTS (S8-8-1401): - Roadway Work LF 60.00 3250 $150.00
0089AA. [REINFORCING STEEL: - Roadway Work LB 150.00 $0.50, $75.00
0093AA. |CONCRETE PAVEMENT - Roadway Work Y 11.00 $135.00 $1,485.00
TOTAL ESTIMATED
0.00 COST $63,478.75
VNVP 971061 IDIQ-PAVEMENTS FOR OFFICIAL USE ONLY WHEN FILLED IN Page 10f 1




